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AWARD OF PROCUREMENT CONTRACT

NOTICE UNDER SECTION 55(8) OF THE PUBLIC PROCUREMENT
AcT, 2015 (AcT No. 15 0F 2015)

This is to notify that, following the bidding exercise carried out by the Central
Procurement Board of Namibia (CPBN) on behalf of Namibia Power Corporation
(PTY) LTD (NAMPOWER) for the PROCUREMENT OF THE DESIGN AND
CONSTRUCTION OF THE AUAS - GERUS 400KV TRANSMISSION LINE,
(Procurement Reference No. W/OIB/CPBN-01/2020), the contract has been
awarded to: Power Line Africa (Pty) Ltd to the value of N$629,801,144.44
(Including All Taxes & Duties, Excluding VAT).

Kindly note that there is a period of seven (7) days for the applications for review with
the Review Panel starting on 09 March 2021 at 08HO0 AM and will end on 15 March
2021 at 17HO0 PM (Namibian Time).

MEMBERS OF THE BOARD: Mr P.P. Swariz (Chairperson), Ms L. Ramakhutla (Deputy Chairperson), Ms J. IGaru-Oas, Ms E. Nghiidipaa, Ms
H. Herman, Mr O. Nangolo, Mr E. Shilongo, Mr M. Kambulu, Mr. A. Ngavetene, Ms. E. Shiponeni (Secretary to the Board)



EXECUTIVE SUMMARY OF THE BID EVALUATION REPORT (SEcTION 55(8))

1.

Procurement Reference Number

W/OIB/CPBN-01/2020

Number of Bids Received by
Closing Date

2 PROCUREMENT OF THE DESIGN AND
; Subject of Procurement CONSTRUCTION OF THE AUAS — GERUS 400KV
TRANSMISSION LINE
3. : NAMIBIA POWER CORPORATION (PTY) LTD
Funding Agency (NAMPOWER) ( )
4,
Procurement Type Works
5. . . . . 5
Procurement Method Used ;:D)I%irltj :gﬁ;:?iz?aéalgSIng (Section 30 of the Public
6. FIDIC General Conditions of Contract for Plant and
Fybe oficontract Design — Build, 2017
7.
Estimated Value of Contract N$ 660,000,000
8.
Estimated Contract Period Eighteen (18) calendar months
9.
Date of Submission of Report 20 January 2021
10.
Date of Invitation of Bids 2 September 2020
11.
Closing Date of Submission of Bids | 20 October 2020
12.
Date and Place of Opening of Bids ﬁgm?t;;ober 2020, Central Procurement Board of
13.

Five (5)




EVALUATION PROCESS

The evaluation process was clearly set out in Section Ill = Evaluation Criteria, page 1-

28 to 1-51 of the bidding document. The evaluation process is illustrated in the diagram
below:
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2. RESPONSIVENESS OF BID(S) STAGE 1:

E::‘?:lzsgﬁge;z a: 1 : Reasons why bids are NOT responsive
# | Bidder's Name bt oA slagelis :

Eligibility &
Responsiveness

The Bidder failed to submit the followin
documents/information as was required in
the Section IlI: Evaluation and Qualification
Qﬂtwﬁgﬁilom
The Bid Submission form were not
stamped or sealed as per the bid
requirements, Form BF 1-2
= Bid Securing Declaration were not
stamped or sealed as per the bid
requirements, Form BF 1-3

Optipower ~ A division of Not Responsive and
Murray & Roberts Limited | disqualified

The Bidder failed to submit the followin
documents/information as was required in
the Section lll: Evaluation and Qualification
Cntena in the Bid Docurmnent:
Bidding Form BF1-4 \Written
Undertaking, required in terms of
the Labour Act. The bidder
indicated that this form would be
completed at a later stage.
However, the bidding document
explicitly stated that this form is
mandatory for ALL bidders
= Bidding Form BF1-22 Performance
Security Undertaking contains a
letter (on a formal letterhead) from
any Financial Institution registered
with NAMFISA and / or Bank of
Namibia, which will provide the
Performance Security. However,
this bidder provided only an
undertaking to provide that on its
own company letterhead, and did
not comply with the requirements
of the Bidding Document

Not Responsive and

4 | Transrail Lighting Limited disqualified

Sinohydro Corporation
Limited and Adaptive
Building Land
Construction CC Jv

1 Norinco Ipternatlonal Responsive Bidder was not disqualified

Cooperation Ltd

Responsive Bidder was not disqualified

Bidder was not disqualified

2 | Power Line Africa (Pty) Ltd | Responsive
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3. RESPONSIVENESS OF BID(S) STAGE 2:

evaluation stage 2
Qualification

Bidder’'s Name

Responsiveness as per

Reasons why bids are
NOT responsive

1 lélgg:gfalt?;ﬁrtféional Responsive Not Applicable
2 | Power Line Africa (Pty) Ltd Responsive Not Applicable
3 | Sinohydro Corporation Limited Not Applicable
and Adaptive Building Land Responsive
Construction CC JV

4. RESPONSIVENESS OF BID(S) STAGE 3

# | Bidder’s Name evaluation stage 3

1 | Norinco International

Cooperation Ltd 76.5, Accepted

Responsiveness as per

Technical Scoring =70

Reasons why bids are
NOT responsive

Not Applicable

2 | Power Line Africa (Pty) Ltd 91, Accepted

Not Applicable

3 | Sinchydro Corporation Limited
and Adaptive Building Land
Construction CC JV

76.2, Accepted

Not Applicable

5. RESPONSIVENESS OF BID(S) STAGE 4

Responsiveness as
per evaluation

# ' Bidder’s Name stage 3
Design Compliance

Check

Reasons why bids are NOT
responsive

1 Norinco International

Cooperation Ltd Not Responsive

The horizontal alignment of
their design did not reflect the
reality of the requirements and
is not relevant to the Auas-
Gerus project, although under
the name of the project. No
survey data were included, thus
rendering any design
information provided irrelevant.
The staking table, line profile
drawings and proposed sag
and tension tables did not
reflect the reality of the Auas-
Gerus Transmission line or the
survey data that was made
available to all bidders. The
bidder did not provide the full
profile drawings, but only
concept spans, drafted in a
version of PLS-CADD with a
reduced functionality that is not
suitable for a comprehensive
line design as required in this
case.

Sinohydro Caorporation Limited -
3 | and Adaptive Building Land Not Responsive
Construction CC JV

The bidder failed to provide a
soft copy of their bidding
document. with the required




# | Bidder's Name

Responsiveness as
per evaluation

stage 3

IDesign Compliance .
Check

Reasons why bids are NOT
responsive

PLS-CADD backup file on a
USB drive. The BEC decided to
evaluate their design in any
event, in order to determine if
the submitted hard copy
documentation provided
evidence of design compliance.
As such, the horizontal
alignment could not be verified
during the design evaluation.
The proposed sag and tension
tables indicated that the bidder
allowed for only the TERN
conductor for the full distance of
the line, and that the earthwire
and OPGW were not accounted
for along the full line distance,
and only applied between
towers 1 — 14 of the proposed
587 towers. A copy of the
proposed sag and tension
tables (See Annexure E) will
show the application of earth
wire and OPGW on only a small
section of the line. This will
result in the validity of the entire
design to be compromised,
since the full loading has not
been correctly applied.

2 | Power Line Africa (Pty) Ltd

Responsive

- Not Applicable

6. PRICE COMPARISON FOR THE RESPONSIVE BID(S), STAGE 5:

Pricee at Bid | Bid Price after
Opening (N$) Correction (N$)
Item | Bidder :
No. |No. | Bidder Name (ncluding Al | (Including All Taxes | Ranking
Taxes & Duties, | & Duties, Excluding
Excluding VAT) VAT)
1 7 Power Line Africa (Pty) Ltd N$ 629,801,892.66 N$ 629,801,144.44

7. LOWEST SUBSTANTIALLY RESPONSIVE BIDS

Proposed Award of Contract

The Board resolved to approve as per the recommendations of the Bid Evaluation Committee

in line with Section 9 (1) (k) and (J) (i) of the Public Procurement Acct, 2015.




Name: Power Line Africa (Pty) Ltd

Address: P O Box 1468

Tsumeb
Namibia
Description Power Line Africa (Pty) Ltd
Bid Price Currency Amount (Including All Taxes & Duties,
Excluding VAT)
Bid Price Read-Out N$ N§ 629,801,892.66
Price after Correction of Errors | N$ N$ 629,801,144 .44
Discounts N$ None
Proposed Award N$ N$ 629,801,144.44

05 March 2021

Pt

P.P. Swartz
Chairperson




