











EXECUTIVE SUMMARY OF THE BID EVALUATION REPORT (SECTION 55(8))

1.	Name of Procurement	Construction of the New Health Centre at Aussenkehr, in the //Karas Region on behalf of the Ministry of Health and Social Services (MoHSS)
2.	CPBN Procurement Reference No	W/OAB/CPBN-08/2021
3.	Date of Submission of Report	02 June 2022
4.	Contract Number	W/OAB/CPBN-08/2021
5.	Scope of Contract	Construction of the New Health Centre at Aussenkehr, in the //Karas Region
6.	Estimated Cost:	N\$ 61 100 209.00 (Inc. VAT)
7.	Funding Agency	Ministry of Health and Social Services (MoHSS)
8.	Procurement Method Used	Open Advertised Bidding (Works)
9.	Date of Invitation of Bids	23 July 2021
10.	Closing Date of Submission of Bids	29 September 2021
11.	Date and Place of Opening of	29 September 2021, at Central Procurement
11.	Bids	Board of Namibia
12.	Number of Bids Received by Closing Date	Twenty-six (26)

13. Responsiveness of Bid(s)

00	Ø	Ŋ		ω		.oN 1	əpp	!B
Ashy Trading Enterprises cc	lbuild Supplies (Pty) Ltd	lpilak Construction CC		JJF Investment CC		Bidder(s)	Name of the	
Not responsive & disqualified	Not responsive & disqualified	Not responsive & disqualified		Not Responsive & Disqualified		Preliminary Examination	Stage1	
Not Considered	Not Considered	Not Considered		Not Considered		Eligibility Evaluation	Stage2	Resp
Not Considered	Not Considered	Not Considered		Not Considered		Legal Admissibility	Stage3	Responsiveness as per Evaluation Stages
Not Considered	Not Considered	Not Considered		Not Considered		Technical Evaluation Criteria	Stage4	er Evaluation Sta
Not Considered	Not Considered	Not Considered		Not Considered		Technical Score	Stage5	ges
Not Considered	Not Considered	Not Considered		Not Considered		Financial Requirement	Stage6	
 Amendment No 2, dated, 09 September 2021 which consisted of eight (8) pages was not duly acknowledged by the bidder as stipulated in Evaluation Critea 1.1. item No. 3. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 Ammendment No.1, dated 09 September 2021 was not duly acknowledged as stipulated in Evaluation Critea 1.1. item No. 3. 	 The BEC noted that there was discrepancy with the initials throughout the whole document, the BEC concluded that the bidding document was signed by two different people with two different initials and not by the duly authorized person as required in Evaluation Criteria 1.1, Item No. 3. 	Reasons why bidder was not responsive		

				_						- 2
21	20	18	17	16		12		.oN 1	əpp	18
Andjamba Construction CC	NBT Quality Services CC	August Twenty Six Construction (Pty) Ltd	Tatiana trading Enterprises CC	Afrideca Construction Namibia (Pty) Ltd		Alugodhi Engineering and Construstion CC		Bidder(s)	Name of the	
Not Responsive & Disqualified	Not Responsive & Disqualified	Not Responsive & Disqualified	Not Responsive & Disqualified	Not Responsive & Disqualified		Not responsive & disqualified		Preliminary Examination	Stage1	
Not Considered	Not Considered	Not Considered	Not Considered	Not Considered		Not Considered		Eligibility Evaluation	Stage2	Resp
Not Considered	Not Considered	Not Considered	Not Considered	Not Considered		Not Considered		Legal Admissibility	Stage3	Responsiveness as per Evaluation Stages
Not Considered	Not Considered	Not Considered	Not Considered	Not Considered		Not Considered		Technical Evaluation Criteria	Stage4	r Evaluation Sta
Not Considered	Not Considered	Not Considered	Not Considered	Not Considered		Not Considered		Technical Score	Stage5	ges
Not Considered	Not Considered	Not Considered	Not Considered	Not Considered		Not Considered		Financial Requirement	Stage6	
 The bidder did not initial the entire book of supporting documents (which supporting 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not initial the entire company profile booklet consisting of nineteen (19) pages as stipulated in Evaluation Critea 1.1. item No. 3. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2. 	Neasons willy bluder was not responsive		

8			Resp	Responsiveness as per Evaluation Stages	er Evaluation Sta	ges		
ppi	Name of the	Stage1	Stage2	Stage3	Stage4	Stage5	Stage6	
.oN 1e	Bidder(s)	Preliminary Examination	Eligibility Evaluation	Legal Admissibility	Technical Evaluation Criteria	Technical Score	Financial Requirement	Reasons why Bidder was not responsive
								documents contains mandatory and significant documents such as ID's and educational documents). The bidder only initialed the bidding document and bill of quantities, contrary to Evaluation Criteria 1.1. item No.3.
								 The bidder did not respond in writing to the request of extension of the hid validity issued on
								request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2.
22	Luka Roads Rail and Civils CC JV Kai Engineering and Fabrication CC	Not Responsive & Disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2.
25	Neu Olulya Trading CC JV NGC Investment CC	Not Responsive & Disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	 The bidder did not respond in writing to the request of extension of the bid validity issued on 17 March 2022 in accordance with ITB 19.2.
								 The bidder did not submit a valid proof of citizenship in a form of an ID for the owner of JV Partner Y-NNEB Trading, contrary to Evaluation Criteria1.3. item No.1.
N	Ninive General Services CC JV Y- NNEB Trading	Responsive	Responsive	Not Responsive & Disqualified	Not Considered	Not Considered	Not Considered	 The bidder submitted company registration or Founding statement documents for both JV partners however, only documents for Ninive General Services CC were certified and JV partner Y-NNEB Trading were not certified, contrary to Evaluation Criteria 1.3. item No.2.
								 Only one partner to the JV submitted an original good Standing Tax Certificate. The Tax certificate submitted on behalf of Ninive General

8			Resp	Responsiveness as per Evaluation Stages	er Evaluation Sta	ges		
ppi	Name of the	Stage1	Stage2	Stage3	Stage4	Stage5	Stage6	
ON 16	Bidder(s)	Preliminary Examination	Eligibility Evaluation	Legal Admissibility	Technical Evaluation Criteria	Technical Score	Financial Requirement	Reasons why Bidder was not responsive
								Services CC was not in their name but rather in the name of (CPN Construction CC) which is not a party to this bid, contray to Evaluation Criteria 1.3. item No.3.
13	CK Heydt Civils CC	Responsive	Responsive	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	• The bidder submitted a letter from SEENA Employment Equity confirming that they are a client of SEENA which the letter is not valid letter in terms of a valid Affirmative Action Compliance Certificate, or proof from Employment Equity Commissioner. The letter does not serve as an exemption in terms of section 42 of the Affirmative Action Act, 1998. Therefore, the bidder was deemed non-responsive in terms of Evaluation Criteria 1.3. Item No.5.
_	James and Young Trading Enterprise CC	Responsive	Responsive	Responsive	Not Responsive & Disqualified	Not Considered	Not Considered	• The bidder submitted a list of similar works carried out over the last ten years, with only one project valued at N\$ 10 million (Construction of New Regional Office for the Ministry of ICT in Kavango west) however, the rest of the projects were not amounting to a cumulative financial amount of N\$50 million as required in Technical Evaluation Criteria 1.4., item No.2.
<u> </u>	Ekodi Investment CC	Responsive	Responsive	Responsive	Not responsive & disqualified	Not Considered	Not Considered	 The bidder submitted a list of similar works carried out over the last ten years however, the projects were not of similar nature (Building Construction). The bidder only submitted one project of similar nature which was the renovation and refurbishment of Mariental High School worth N\$12,553,257.26, completed in 2021. Therefore, the bidder does not meet the

9	7	4	26	23	19	14		.oN 1	əpp	18
Maperes Investment CC	Ongoma Trading Enterprises CC	ETN Technical Services CC	Palladium Civil Engineering (Pty) Ltd	New Success Investment CC JV Omidi Trading CC	Omatende Trading CC	Siku Investment CC JV Amutanga Trading Enterprises		Bidder(s)	Name of the	
Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive		Preliminary Examination	Stage1	
Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive		Eligibility Evaluation	Stage2	Resp
Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive		Legal Admissibility	Stage3	Responsiveness as per Evaluation Stages
Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	Not responsive & disqualified		Technical Evaluation Criteria	Stage4	er Evaluation Sta
Responsive	Responsive	Responsive	Not responsive & Disqualified	Not responsive & Disqualified	Not Responsive & Disqualified	Not Considered		Technical Score	Stage5	iges
Responsive	Responsive	Responsive	Not Considered	Not Considered	Not Considered	Not Considered		Financial Requirement	Stage6	
Bidder not disqualified.	Bidder not disqualified.	Bidder not disqualified.	 The bidder did not obtain the minimum Evaluation Score of 70% or more out of 100. The bidder scored 60 points. 	 The bidder did not obtain the minimum Evaluation Score of 70% or more out of 100. The bidder scored 30 points. 	 The bidder did not obtain the minimum Evaluation Score of 70% or more out of 100. The bidder scored 60 points. 	• The bidder provided a list of similar works, which the majority were construction of single erven dwellings, not amounting to the required N\$10 million per project requirement and/ or the accumulative financial amount of N\$50 million. The only project considered was the construction of new PHC Clinic at Elagu valued at N\$12,204,193.44, completed in Nov 2016. The bidder was deemed non-responsive as he did not do projects to the accumulative financial amount of N\$50 million as required in Technical Evaluation Criteria 1.4., item No.2.	cumulative financial of N\$50 million as required in Technical Evaluation Criteria 1.4., item No 2.	Reasons wny bigger was not responsive		

24	15	10	Bidder No.
Capital Technical Services CC	Nexus Building Contractors (Pty) Ltd	Florida Trading CC JV Penatu Trading CC	Name of the Bidder(s)
Responsive	Responsive	Responsive	Stage1 Preliminary Examination
Responsive	Responsive	Responsive	Stage2 Eligibility Evaluation
Responsive	Responsive	Responsive	Responsiveness as per Evaluation Stages Stage3 Stage4 Legal Technical Evaluation Criteria
Responsive	Responsive	Responsive	Stage4 Technical Evaluation Criteria
Responsive	Responsive	Responsive	Stage5 Technical Score
Responsive	Responsive	Responsive	Stage6 Financial Requirement
•	•	•	3 3
Bidder not disqualified.	Bidder not disqualified.	Bidder not disqualified.	Reasons why Bidder was not responsive

14. Price Comparison for the Responsive Bid(s)

As provided for in Section 52 (12), of the Public Procurement Act, 15 of 2015 (PPA) the Evaluation Committee has only examined and verified the five (5) lowest priced bids out of six (6) bids that have been deemed substantially responsive to ascertain whether there are any errors in computation and summation.

No	Bidder's Name	Price at Bid Opening (Including VAT) N\$	Bid Price After Corrections (N\$)	Price After Margin of Preference (if applicable) N\$	Ranking
7	Ongoma Trading Enterprises CC	N\$ 70,651,945.79	N\$ 70,651,945.79	None	1
9	Maperes Investment CC	N\$ 70,663,817.53	N\$ 70,663,817.53	None	2
24	Capital Technical Services CC	N\$ 70,918,555.90	N\$ 70,918,555.90	None	3
10	Florida Trading CC JV Penatu Trading CC	N\$ 72,077,784.04	N\$ 72,077,784.05	None	4
4	ETN Technical Services CC	N\$ 74,115,037.68	N\$ 74,115,037.68	None	5
15	Nexus Building Contractors (Pty) Ltd	N\$ 81,949,439.16	Not Verified	None	6

15. Best Evaluated Bid(s)

Select For Award of Contract:

Best Evaluated Substantially Responsive Bidder.

Given recommendation(s) in the Bid Evaluation Committee (BEC) report, The Board approved in terms of Section 9 (1) (k) and (l) (i) and Section 55 (6) of the Public Procurement Act, 2015.

Bidder No.	Bidder's Name	Address
7	Ongoma Trading Enterprises CC	Erf No.6100, Windhoek West

Description	Currency	Ongoma Trading Enterprises CC
Bid Price	N\$	Amount (Including VAT)
Bid Price(s) Read-Out	N\$	N\$70,651,945.79
Corrections of Errors	N\$	None
Discounts	N\$	None
Proposed Award	N\$	N\$70,651,945.79

Bid price, including VAT: Seventy Million Six Hundred Fifty-One Thousand Nine Hundred Forty-Five and Seventy-Nine Cents (N\$ 70,651,945.79).

20 June 2022

A. Ngavetene Chairperson

ACKNOWLEDGEMENT OF RECEIPT FORM

CONSTRUCTION OF A NEW PRIMARY SCHOOL AT MIX SETTLEMENT, BRAKWATER IN THE KHOMAS REGION- PHASE 1 ON BEHALF OF MINISTRY OF EDUCATION, ARTS AND CULTURE

(PROCUREMENT REFERENCE NO. W/OAB/CPBN-04/2021.)

I/We		hereby	
acknowledge receipt of this Executive Summary		undertake	to
immediately return the signed acknowledgment of receipt to CPBN as produced	of of re	eceipt.	
Name: Signature:	a		
Date:Company Stamp:	ā1		